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Quic Frez 
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100-06 6" PVC SDR 35 Sanitary Sewer Laterals 1763 1024 733 236 0 0 0 3756 LNFT

100-08 8" PVC SDR 35 Sanitary Sewer Main 816 1380 954 0 0 0 0 3151 LNFT

110-04

4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place 14 6 3 0 0 0 0 23 EACH

110-06

6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & 

Cover, Complete in Place 1 0 0 0 0 0 0 1 EACH

112-04

4 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole 

Including: Frame & Cover, Complete in Place 1 0 0 0 0 0 0 1 EACH

120-08

Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe) 

Including Bench Modification 0 0 1 0 0 0 0 1 EACH

120-16 Connect to Existing Sanitary Sewer Main 0 2 0 0 0 0 0 2 EACH

121-01 Seal Existing Sanitary Sewer Main 2 1 1 0 0 0 0 4 EACH

121-02 Abandon Existing Sanitary Sewer Manhole 13 0 0 0 0 0 0 13 EACH

122-01 Adjust Existing Sanitary Manhole Rings and Frame 0 0 1 0 0 0 0 1 EACH

122-04 Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover 2 0 0 0 0 0 0 2 EACH

124-02 Locate Existing Sanitary Laterals 21 0 0 0 0 0 0 21 EACH

200-12 12" Storm Sewer Pipe 0 404 230 0 27 0 0 661 LNFT

200-15 15" Storm Sewer Pipe 43 0 0 0 0 0 0 43 LNFT

200-18 18" Storm Sewer Pipe 73 680 0 0 0 0 0 753 LNFT

200-24 24" Storm Sewer Pipe 0 228 1079 0 0 0 0 1307 LNFT

201-12 12" Class III Reinforced Concrete Storm Sewer 488 106 129 0 0 0 0 724 LNFT

201-15 15" Class III Reinforced Concrete Storm Sewer 30 0 0 0 0 0 0 30 LNFT

204-06 6" SDR 35 PVC Storm Sewer Laterals 365 349 291 0 0 0 0 1005 LNFT

204-07 8" SDR 35 PVC Storm Sewer Laterals 35 0 0 0 0 0 0 35 LNFT

204-08 8" SDR 35 PVC Storm Sewer Main 0 0 14 0 0 0 0 14 LNFT

204-12 12" SDR 35 PVC Storm Sewer Main 35 0 0 0 0 0 0 35 LNFT

215-04

4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame & 

Cover, Complete in Place 4 8 5 0 0 0 0 17 EACH

217-01

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R), 

Complete in Place 15 6 5 0 0 0 0 26 EACH

217-02

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L), 

Complete in Place 2 2 2 0 0 0 0 6 EACH

217-03

Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-R), 

Complete in Place 0 0 1 0 0 0 0 1 EACH

218-30 30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G) 2 0 0 0 0 0 0 2 EACH

230-01 Connect to Existing Storm Sewer Structure (Existing Opening) 4 0 0 0 0 0 0 4 EACH

230-03

Connect to Existing Storm Sewer Structure (New Connection & Bench 

Modification) 6 0 2 0 0 0 0 8 EACH

230-04 Connect to Existing Storm Sewer Main 0 0 1 0 1 0 0 2 EACH
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230-05 Connect Existing Storm Lateral 3 1 1 0 0 0 0 5 EACH

231-01 Abandon and Seal Existing Catch Basin 10 5 5 0 0 0 0 20 EACH

231-02 Abandon Existing Storm Manhole 0 2 0 0 0 0 0 2 EACH

231-03 Seal Existing Storm Sewer Main 0 1 1 0 0 0 0 2 EACH

231-05 Abandoned Sewer Fill (Cellular Concrete or Sand) 2 0 0 0 0 0 0 2 CUYD

232-01 Adjust Existing Storm Structure Rings and Frame 0 0 1 0 1 0 0 2 EACH

232-04 Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover 2 0 0 0 0 0 0 2 EACH

232-98 Misc Adjust Exisitng Storm 4 2 0 0 0 0 0 0 2 EACH

232-99 Misc Adjust Exisitng Storm 5 4 0 0 0 0 0 0 4 EACH

300-12 Inlet Protection - Type A 2 0 0 0 0 0 0 2 EACH

300-13 Inlet Protection - Type B 0 0 3 0 0 0 0 3 EACH

300-14 Inlet Protection - Type C 20 17 10 21 10 0 0 78 EACH

300-16 Inlet Protection - Type D Install & Maintain 19 8 15 0 0 0 0 42 EACH

300-17 Inlet Protection - Pod Type 0 0 3 0 0 0 0 3 EACH

400-04 4" PVC DR18 Water Main 20 0 0 0 0 0 0 20 LNFT

400-06 6" PVC DR18 Water Main 134 62 27 5 0 0 0 228 LNFT

400-08 8" PVC DR18 Water Main 301 1557 1404 1429 541 0 0 5232 LNFT

400-12 12" PVC DR18 Water Main 1506 0 0 0 0 0 0 1506 LNFT

401-12 12" Ductile Iron Water Main 10 0 0 0 0 0 0 10 LNFT

405-01 1" Water Service Including: Corp, Stop, Box Saddle and Union 14 33 27 39 9 0 0 122 EACH

405-02 1" Polyethylene Water Service Pipe 298 804 621 63 175 0 0 1962 LNFT

405-03 1" Polyethylene Water Service Pipe Directional Drilling 0 0 0 814 0 0 0 814 LNFT

405-04 1¼" Water Service Including: Corp, Stop, Box Saddle and Union 6 1 3 2 1 0 0 13 EACH

405-05 1¼" Polyethylene Water Service Pipe 182 32 45 7 37 0 0 303 LNFT

405-10 2" Water Service Including: Corp, Stop, Box Saddle and Union 1 0 0 0 0 0 0 1 EACH

405-11 2" Polyethylene Water Service Pipe 41 0 0 0 0 0 0 41 LNFT

411-04 4"-45° Bend 3 0 0 0 0 0 0 3 EACH

411-06 6"-45° Bend 6 1 1 0 0 0 0 8 EACH

411-08 8"-45° Bend 4 6 4 6 4 0 0 24 EACH

411-12 12"-45° Bend 10 0 0 0 0 0 0 10 EACH

411-14 14"-45° Bend 1 0 0 0 0 0 0 1 EACH

412-06 6"-22½° Bend 1 1 0 0 0 0 0 2 EACH

412-08 8"-22½° Bend 1 0 0 0 0 0 0 1 EACH

414-04 4"-90° Bend 1 0 0 0 0 0 0 1 EACH

414-06 6"-90° Bend 1 2 2 0 0 0 0 5 EACH

414-08 8"-90° Bend 0 0 0 1 1 0 0 2 EACH

415-02 8"x 6" Cross 2 0 0 0 0 0 0 2 EACH

415-08 12"x 8" Cross 1 0 0 0 0 0 0 1 EACH

416-01 Fire Hydrant 5 3 2 2 0 0 0 12 EACH

416-02 Abandon Existing Hydrant 5 3 1 1 0 0 0 10 EACH
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417-04 4" Cap on Existing Main 0 0 0 2 0 0 0 2 EACH

417-06 6" Cap on Existing Main 4 5 1 0 0 0 0 10 EACH

417-08 8" Cap on Existing Main 1 1 0 1 1 0 0 4 EACH

417-10 10" Cap on Existing Main 1 0 0 0 0 0 0 1 EACH

417-14 14" Cap on Existing Main 1 0 0 0 0 0 0 1 EACH

418-06 6" Plug 0 4 1 0 0 0 0 5 EACH

418-08 8" Plug 5 2 1 2 1 0 0 11 EACH

419-01 6"x 4" Reducer 1 0 0 0 0 0 0 1 EACH

419-10 12"x 10" Reducer 1 0 0 0 0 0 0 1 EACH

419-15 14"x 12" Reducer 1 0 0 0 0 0 0 1 EACH

420-03 6"x 6" Tapping Sleeve and Valve 3 0 0 0 0 0 0 3 EACH

420-06 8"x 8" Tapping Sleeve and Valve 0 0 0 0 1 0 0 1 EACH

420-10 10"x 10" Tapping Sleeve and Valve 1 0 0 0 0 0 0 1 EACH

421-05 8"x 6" Tee 4 4 2 3 0 0 0 13 EACH

421-06 8"x 8" Tee 0 1 1 1 2 0 0 5 EACH

421-12 12"x 6" Tee 2 0 0 0 0 0 0 2 EACH

421-13 12"x 8" Tee 4 0 0 0 0 0 0 4 EACH

422-04 4" Water main Valve and Box 1 0 0 0 0 0 0 1 EACH

422-06 6" Water main Valve and Box 3 1 1 0 0 0 0 5 EACH

422-08 8" Water main Valve and Box 1 5 4 5 2 0 0 17 EACH

422-12 12" Water main Valve and Box 5 0 0 0 0 0 0 5 EACH

423-04 Connect to Existing 4" Water Main 1 0 0 0 4 0 0 5 EACH

423-06 Connect to Existing 6" Water Main 1 1 2 0 0 0 0 4 EACH

423-08 Connect to Existing 8" Water Main 2 6 1 4 0 0 0 13 EACH

423-14 Connect to Existing 14" Water Main 1 0 0 0 0 0 0 1 EACH

424-01 32# Anode Bag 8 2 1 1 4 0 0 16 EACH

424-02 Temporary 2" Blow Off 1 0 0 1 1 0 0 3 EACH

424-03 2" Polystyrene Insulation 20 0 0 0 0 0 0 20 LNFT

500-01 Ornamental Street Light Pole and Fixture Installation 0 10 10 0 0 0 0 20 EACH

500-02 Cobra Head Street Light Pole and Fixture Installation 13 0 0 0 3 0 0 16 EACH

500-05 Wire #6 11547 8637 8636 0 6510 0 0 35330 LNFT

500-06 Wire #12/2 520 200 200 0 120 0 0 1040 LNFT

500-07 Wire #10 6667 2889 2891 0 5372 0 0 17819 LNFT

500-08 Conduit, PVC, 2" Diameter 778 2874 2873 0 1815 0 0 8340 LNFT

500-10 Conduit, PVC, 3" Diameter 123 0 0 0 0 0 0 123 LNFT

500-15 Electrical Access Box, Plastic 19 5 6 0 0 0 0 30 EACH

500-16 Electrical Access Box, Polymer Concrete 4 0 0 0 10 0 0 14 EACH

500-18 Precast Polymer Concrete Fiber Optic Access Box, 30" x 48" 0 0 0 0 1 0 0 1 EACH

500-19 Wire #12 Tracer 647 0 0 0 0 0 0 647 LNFT

500-89 Traffic Signal Cable 9-14 AWG 176 0 0 0 220 0 0 396 LNFT
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500-90 Traffic Signal Cable 25-14 AWG 1409 0 0 0 1601 0 0 3010 LNFT

500-91 Conduit, PVC, 1" Diameter 296 0 0 0 0 0 0 296 LNFT

500-92 Conduit, PVC, 4" Diameter 319 0 0 0 284 0 0 603 LNFT

500-93 Directional Boring Including: 2", 2" & 4" Diameter PVC Conduit 81 0 0 0 0 0 0 81 LNFT

500-94 12”x48” Steel Pull Box 5 0 0 0 0 0 0 5 EACH

500-95 24”x48” Steel Pull Box 12 0 0 0 8 0 0 20 EACH

500-96

Traffic Signal Installation Including: Base, Pole, Signal & Pedestrian 

Heads & Detectors 6 0 0 0 6 0 0 12 EACH

500-97

Traffic Signal Installation Including: Signal & Pedestrian Heads & 

Detectors 2 0 0 0 4 0 0 6 EACH

500-98 Concrete Control Cabinet Base Type 9 1 0 0 0 2 0 0 3 EACH

500-99 Control Cabinet Installation 1 0 0 0 2 0 0 3 EACH

600-01 Traffic Control 0 0 0 0 0 0 0 1 LPSM

601-01 Sidewalk & Driveway Removal 0 295 326 541 0 0 0 1162 SQYD

601-02 4" Concrete Sidewalk and Carriage Walk 16959 4143 3906 3826 7135 0 0 35970 SQFT

601-04 6" Concrete Drive Approach & Sidewalk 2538 4272 5174 4801 1543 0 0 18328 SQFT

601-07

Detectable Warning Field Includes: Supplying and Installation, 

Complete in Place 21 2 6 12 11 0 0 52 EACH

601-08 6” Wide Variable Height Concrete Pedestrian Curb 22 0 0 27 0 0 0 49 LNFT

601-09 Drilled Bars (#4 x 12") 30 128 84 204 69 0 0 515 EACH

601-10 Concrete Steps 128 0 0 0 0 0 0 128 SQFT

601-99 4" Diameter x 18" PVC Sign Sleeve 4 0 0 0 1 0 0 5 EACH

602-01 Sawcut Asphalt Pavement 76 86 139 301 0 0 8 610 LNFT

602-02 Sawcut Concrete Pavement 317 228 53 155 648 0 0 1401 LNFT

603-15 30" Concrete Curb & Gutter - Standard 2672 2770 2644 55 1016 0 0 9157 LNFT

603-17 30" Concrete Curb & Gutter - Reverse Slope 18 0 0 0 0 0 0 18 LNFT

603-19 30" Concrete Curb & Gutter  Hand Forming Required 10 0 0 0 0 0 0 10 LNFT

603-20 36" Concrete Curb & Gutter - Standard 500 63 61 150 230 0 0 1004 LNFT

603-24 Remove & Replace 30" Concrete Curb & Gutter 40 0 0 0 0 0 0 40 LNFT

603-28 Drilled Tie Bars (#6x 12") 78 82 0 0 116 0 0 276 EACH

603-29 Drilled Dowel Bars (1"x 18") 36 0 0 0 47 0 0 83 EACH

603-30 Drilled Dowel Bars (1¼"x 18") 106 0 0 0 0 0 0 106 EACH

603-90 Crack and Damage Survey 0.5 0 0 0 0.5 0 0 1 LPSM

603-91 Break Pavement 63667 0 0 0 19623 0 0 83290 SQFT

603-92 24" Concrete Curb & Gutter 0 0 0 56 0 0 0 56 LNFT

603-93 2" Concrete Sidewalk Milling 0 0 0 0 0 965 0 965 SQFT

603-94 3" Concrete Deck Milling 0 0 0 0 0 3035 0 3035 SQFT

603-95 Curb Removal and Concrete Repair 0 0 0 0 0 140 0 140 LNFT

603-96 Preparation Decks - Type 1 0 0 0 0 0 500 0 500 SQFT

603-97 Preparation Decks - Type 2 0 0 0 0 0 500 0 500 SQFT
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603-98 Epoxy Coated WWF 6X6-W4XW4 0 0 0 0 0 3035 0 3035 SQFT

603-99 3" Concrete Sidewalk and Deck Overlay 0 0 0 0 0 4000 0 4000 SQFT

604-01 3" Asphalt Driveway 114 0 77 0 25 0 0 216 SQYD

604-02 6" Gravel Driveway 44 0 0 0 3 0 31 78 SQYD

604-95 Reshape Existing Gravel Base Course 0 0 0 0 0 0 352 352 SQYD

605-02 Common Excavation 4152 2510 2129 62 1179 0 34 10065 CUYD

605-03

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation 

Below Subgrade in Roadway (Areas to be Determined by Engineer) 755 543 551 0 355 0 0 2204 SQYD

605-99 Geotextile Fabric, Type SAS 755 0 0 0 0 0 0 755 SQYD

606-01 4" Topsoil & Hydromulch 2161 2763 1743 1180 691 0 96 8634 SQYD

606-05 Restoration Watering 36 51 48 49 1 0 0 186 TGAL

607-03 Remove and Replace Fence 1 0 0 0 0 0 1 2 EACH

607-04 Remove and Replace Pavers 78 0 0 0 0 0 0 78 SQFT

607-05

Relocate Mailbox: Including Remove, Temporarily Relocate and 

Permanently Replace 0 0 1 0 0 0 0 1 EACH

607-95 Remove and Replace Railing 1 0 0 0 0 0 0 1 EACH

607-96 Remove, Modify and Replace Railing 1 0 0 0 0 0 0 1 EACH

607-97 Relocate Sign 1 0 0 0 0 0 0 1 EACH

608-01 Common Excavation (Asphalt Alt) 1783 838 911 0 720 0 0 4252 CUYD

608-02 5½" Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt Alt) 703 303 0 0 436 0 0 1441 SQYD

608-03 6" Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt Alt) 0 0 0 0 0 0 135 135 SQYD

608-05 8" Crushed Aggregate Base Course- 1¼" Dense Base  (Asphalt Alt) 282 5127 5509 267 2699 0 0 13884 SQYD

608-09 6" Crushed Aggregate Base Course -  3" Dense Base (Asphalt Alt) 7834 5127 5509 0 2699 0 0 21169 SQYD

608-16 2½" Asphalt Binder Course (Asphalt Alt) 223 4114 4410 175 0 0 0 8923 SQYD

608-18 3" Asphalt Binder Course (Asphalt Alt) 0 0 0 0 0 0 27 27 SQYD

608-21 4" Asphalt Binder Course 0 0 0 0 2042

608-23 6" Asphalt Binder Course (Asphalt Alt) 0 0 0 2 187 0 0 189 SQYD

608-26 2" Asphalt Surface Course (Asphalt Alt) 6678 4114 4410 178 2229 0 0 17609 SQYD

608-30 7" Concrete Pavement (Asphalt Alt) 92 0 0 0 347 0 0 439 SQYD

608-31 8" Concrete Pavement (Asphalt Alt) 527 0 0 0 0 0 0 527 SQYD

608-33 10" Concrete Pavement (Asphalt Alt) 0 223 0 0 0 0 0 223 SQYD

608-95 3" Asphalt Surface Course (Asphalt Alt) 0 0 0 0 0 0 390 390 SQYD

608-98 8½" Crushed Aggregate Base Course- 1¼" Dense Base  (Asphalt Alt) 7552 0 0 0 0 0 0 7552 SQYD

608-99 4½" Asphalt Binder Course (Asphalt Alt) 6455 0 0 0 0 0 0 6455 SQYD
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609-01 Common Excavation (Concrete Alt) 0 0 0 0 114 0 0 114 CUYD

609-02 5½" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 8255 5321 4369 0 2948 0 0 20893 SQYD

609-03 6" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 0 0 0 0 0 0 135 135 SQYD

609-05 8" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 282 109 41 267 187 0 0 886 SQYD

609-09 6" Crushed Aggregate Base Course -  3" Dense Base (Concrete Alt) 282 109 41 0 187 0 0 619 SQYD

609-16 2½" Asphalt Binder Course (Concrete Alt) 223 99 34 178 0 0 0 534 SQYD

609-18 3" Asphalt Binder Course (Concrete Alt) 0 0 0 0 0 0 27 27 SQYD

609-23 6" Asphalt Binder Course (Concrete Alt) 0 0 0 0 187 0 0 187 SQYD

609-26 2" Asphalt Surface Course (Concrete Alt) 223 99 34 178 187 0 0 721 SQYD

609-30 7" Concrete Pavement (Concrete Alt) 6547 4015 4377 0 2389 0 0 17327 SQYD

609-31 8" Concrete Pavement (Concrete Alt) 527 0 0 0 0 0 0 527 SQYD

609-33 10" Concrete Pavement (Concrete Alt) 0 223 0 0 0 0 0 223 SQYD

609-95 3" Asphalt Surface Course (Concrete Alt) 0 0 0 0 0 0 390 390 SQYD

609-98 Concrete Pavement Paved Gap 1 0 0 0 0 0 0 1 SQYD

609-99 Concrete Pavement Gravel Gap 2 0 0 0 0 0 0 2 SQYD


